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Portsmouth D&D Project
Solicitation No. DE-RP30-09CC40017

Section J
Attachment 5

Amendment 000003
FACILITIES/AREAS RESPONSIBILITY MATRIX
FSS Responsibility Matrix
Facility Riz:t;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments
' Facility/Area Janitorial (J),
Maintenance (M))

X-100 Administration Bldg TBD
X-100B Air Cond. Equip. Bldg TBD

X-101 Dispensary TBD

X-102 Cafeteria TBD

*This facility is to be returned to DOE by

X-103 Aux. Office Bldg TBD* 12/11/2009 per the DOE/USEC Binding

OCI Mitigation Agreement.

X-104 Guard Headquarters TBD

X-104A Indoor Firing Range Bldg TBD
Above ground structure removed as part of

X-105 Electronic Maint. Bldg D&D G early D&D activities. Any subsurface

structure remains.

X-106 Tactical Response Building TBD

Above ground structure removed as part of
X-106B Old Fire Training Building D&D G early D&D activities. Any subsurface
structure remains.

: . . - Facility responsibility changed if Fire
X-106C New Fire Training Building TBD Protection Services are no longer leased.

South Portal & Shelter - Drive Facility responsibility changed if Protective
X-108A TBD )
Gate Force Services are no longer leased.
X-108B N Portal and Shelter TBD Facility respon5|blllty changed if Protective
Force Services are no longer leased.

: Facility responsibility changed if Protective
X-108E Constr Entrance Portal TBD Force Services are no longer leased.
X-108H Pike Ave Portal TBD Facility responS|b|I|ty changed if Protective

Force Services are no longer leased.
X-109A Personnel Monitoring Bldg TBD
X-109B Personnel Monitoring Bldg TBD
X-109C Personnel Monitoring Station TBD
*This facility is to be returned to DOE by
X-111A SNM Monitoring Portal TBD* 11/19/2010 per the DOE/USEC Binding
OCI Mitigation Agreement.
*This facility is to be returned to DOE by
X-111B SNM Portal N. W. TBD* 11/19/2010 per the DOE/USEC Binding
OCI Mitigation Agreement.
X-114A Outdoor Firing Range TBD Facility respon5|blllty changed if Protective
Force Services are no longer leased.
Above ground structure removed as part of
X-120 Old Weather Station D&D G early D&D activities. Any subsurface
structure remains.
Facility responsibility changed if Emergency
X-120H Weather Station TBD Management Services are no longer
leased.
) Site Preparation, Grading,

X-200 and Landscaping TBD

X-201 Land and Land Rights TBD

X-202 Roads TBD

* Facilities to be returned to DOE on or before 12/31/2010
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FSS Responsibility Matrix
Facility Rizgt;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments

Facility/Area

Janitorial (J),
Maintenance (M))

Railroad and Railroad

The railroad track not used by UDS is

X-204-1 Overpass TBD included in the D&D scope
X-206A North Main Parking Lot TBD
X-206B South Main Parking Lot TBD
X-206E Construction Parking Lot TBD
X-206H Pike Ave Parking Lot TBD
X-206J South Office Parking Lot TBD
X . Facility responsibility changed if Protective
X-208 Security Fence TBD Force Services are no longer leased.
X-208A Boundary Fence FSS G
X-208B SNM Security Fence FSS G
X-210 Sidewalks TBD
Electrical Distribution to Facility responsibility changed if Power
X-215A S TBD A
Process Buildings Distribution is no longer leased.
Electrical Distribution to Other Facility responsibility changed if Power
X-215B TBD TR
Areas Distribution is no longer leased.
: C Facility responsibility changed if Power
X-215C Exterior Lighting TBD Distribution is no longer leased.
X-215D Electrical Power Tunnels TBD F?C”.'ty rgsp9n5|blllty changed if Power
Distribution is no longer leased.
X-220A Instrumentation Tunnels TBD
X-220B1 Process Instrumentation Lines TBD
X-220B2 Carrier Communication TBD
Systems
X-220B3 Water Suppl_y Telemetering TBD Facility _responsibility changed if Water
Lines Supply is no longer leased.
X-220C Superior American Alarm TBD FaC|I|ty.respons'|b|I|ty changed if Fire
System Protection Services are no longer leased.
X-220D1 General Telephone System TBD
X-220D2 Process Telephone System TBD
X-220D3 Emergency Telephone TBD
System
X . Facility responsibility changed if Emergency
X-220E1 Evacuation PA System TBD Management is no longer leased.
X-220E2 Process PA System TBD Facility respon5|blllty changed if Emergency
Management is no longer leased.
X-220E3 | Power Public Address System TBD Facility responsibility changed if Emergency
Management is no longer leased.
X-220F Plant Radio System TBD
X-220G Pneumatic Dispatch System TBD
: Facility responsibility changed if Fire
X-220H McCalloh Alarm System TBD Protection Services are no longer leased.
X-220J Radiation Alarm System TBD
. This facility is to be returned to DOE by
X-220K Ca;fgggsg\.‘:]tongagfeaata TBD 12/31/2013 per the DOE/USEC Binding
ing sy OCI Mitigation Agreement.
X-220L Classified Computer System TBD

* Facilities to be returned to DOE on or before 12/31/2010
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FSS Responsibility Matrix
Facility Riz:tgz::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments
' Facility/Area Janitorial (J),
Maintenance (M))
X-220N Security Alarm and TBD
Surveillance System
X-220P MSR System TBD
X-220R Public Warning Siren System TBD Part of the public warning system is needed
to support ACP.
Part of the SCADA system is needed to
: Power Operations SCADA support ACP.
X-220S System TBD Facility responsibility changed if Power
Distribution is no longer leased.
Part of the water supply line is needed to
i . support ACP.
X-230 Water Supply Line TBD Facility responsibility changed if Water
Supply is no longer leased.
Part of the sanitary and fire water
Sanitary and Fire Water distribution system is needed to support
X-230A Distribution System TBD ACP.
y Facility responsibility changed if Water
Supply is no longer leased.
Ambient Air Monitoring .
X-230A10 Station D&D G Operations
X-230A12 Amb'e”tSA'r.MO”'to””g D&D G Operations
tation
X-230A15 Ambient Alr'Monltorlng D&D G Operations
Station
Ambient Air Monitoring .
X-230A23 Station D&D G Operations
Ambient Air Monitoring .
X-230A24 Station D&D G Operations
X-230A28 Ambient Alr'Monltorlng D&D G Operations
Station
Ambient Air Monitoring .
X-230A29 Station D&D G Operations
Ambient Air Monitoring .
X-230A3 Station D&D G Operations
Ambient Air Monitoring
X-230A36 Station D&D G Operations
Ambient Air Monitoring .
X-230A37 Station D&D G Operations
X-230A40 AmblentSAlr'Monltonng D&D G Operations
tation
X-230A41 AmblentSAlr'Monltorlng D&D G Operations
tation
Ambient Air Monitoring .
X-230A6 Station D&D G Operations
X-230A8 AmblentSAlr'Monltonng D&D G Operations
tation
X-230A9 AmblentSAlr'Monltorlng D&D G Operations
tation
: . Facility responsibility changed if Sewage
X-230B Sanitary Sewers TBD Treatment is no longer leased.
X-230C Storm Sewers TBD
Softened Water Distribution Facility responsibility changed if Sanitary
X-230D TBD L
System Water Distribution is no longer leased.
X-230E Plant Water System (make- TBD Facility 'responsnblllty changed if Water
up) Supply is no longer leased.
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FSS Responsibility Matrix
Facility Rizgt;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments

Facility/Area

Janitorial (J),
Maintenance (M))

Facility responsibility changed if Water

X-230F Raw Water Supply Line TBD .
Supply is no longer leased.
X-230G Recirculating Cooling Water TBD Facility r.espon5|b|I|ty changed if the RCW
System System is no longer leased.
. N Facility responsibility changed if Fire Water
X-230H Fire Waée;g;tnbutlon TBD System and Sanitary Water Distribution
y System are no longer leased.
. . Above ground structure removed as part of
X-230J1 East EnV|ranuniﬂlgir:1tal Sampling D&D G early D&D activities. Any subsurface
g structure remains.
X-230J-1 Monitoring Station D&D G,S Operations
X-230J2 S. Environné%rgal Sample TBD
West Environmental Sampling
X-230J3 Building and Intermittent TBD
Containment Basin
X-230J4 Enwronmegtal_Alr Sampling D&D G Operations
tation
West Holding Pond and Oil
X-230J5 Separation Station TBD
Northeast Holding Pond,
3 Monitoring Facility, and
X-230J6 Secondary Qil Collection TBD
Basin
East Monitor Facility (East
X-230J7 Holding Pond and Oil TBD
Separation)
Above ground structure removed as part of
X-230J8 Envir. Storage Bldg D&D G early D&D activities. Any subsurface
structure remains.
*This facility is to be returned to DOE by
X-230J9 N. Envir. Sample Bldg TBD* 11/06/09 per the DOE/USEC Binding OCI
Mitigation Agreement.
X-230K South Holding Pond TBD
North Holding Pond and
X-230L Unnamed Construction Fill TBD Effluent control facility
Area
X-230M Clean Test Site D&D G
Remedial Action Closure - will require long
X-231A SE Oil Biodegredation Plot D&D G term S&M. Ongoing S&M for RCRA
consent decree
Remedial Action Closure - will require long
X-231B SW Qil Biodegradation Plot D&D G term S&M. Ongoing S&M RCRA Consent
Decree
X-232A | Nitrogen Distribution System TBD Facility responsibility changed if Nitrogen
System is no longer leased.
: e Facility responsibility changed if Dry Air
X-232B Dry Air Distribution System TBD System is no longer leased.
This facility is to be returned to DOE by
X-232C1 Tie Line X-342 to X-330 TBD 2014 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-232C2 Tie Line X-330 to X-326 TBD 12/31/2013 per the DOE/USEC Binding

OCI Mitigation Agreement.

* Facilities to be returned to DOE on or before 12/31/2010
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FSS Responsibility Matrix
Facility Riz:t;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments
' Facility/Area Janitorial (J),
Maintenance (M))
This facility is to be returned to DOE by
X-232C3 Tie Line X-330 to X-333 TBD 12/31/2013 per the DOE/USEC Binding
OCI Mitigation Agreement.
This facility is to be returned to DOE by
X-232C4 Tie Line X-326 to X-770 TBD 12/31/2013 per the DOE/USEC Binding
OCI Mitigation Agreement.
*This facility is to be returned to DOE by
X-232C5 Tie Line X-343 to X-333 TBD* 7/31/2010 per the DOE/USEC Binding OCI
Mitigation Agreement.
X-232D Steam and Condensate TBD Facility r.esponsnblllty changed if Steam
System System is no longer leased.
X-232E Freon Distribution System TBD
X-232F Fluorine Distribution System TBD
: - . Facility responsibility changed if Distribution
X-232G Support for Distribution Lines TBD Systems are no longer leased.
X-235 South Groundwater Collection D&D G GWPT
System Operations
X-237 Little Beaver Groundwater D&D G GWPT
Collection System Operations
RCW System (Cathodic Facility responsibility changed if RCW
X-240A . TBD .
Protection System) System is no longer leased.
X-300 Plant Control Facility TBD Facility respon5|blllty changed if Emergency
Management is no longer leased.
X-300A Process Monitoring Bldg TBD
X-300B Plant Control Facility Carport TBD
: Emergency Communications
X-300C Antenna TBD
This facility is to be returned to DOE by
X-326 Process Bldg TBD 12/31/2013 per the DOE/USEC Binding
OCI Mitigation Agreement.
X-326L Storage Area L-Cage DMSA D&D J DOE Material Storage Areas
This facility is to be returned to DOE by
X-330 Process Bldg TBD 12/31/2013 per the DOE/USEC Binding
OCI Mitigation Agreement.
X-330 DMSA Storage Area D&D N/A
This facility is to be returned to DOE by
X-333 Process Bldg D&D G,P,S,J 10/15/2010 per the DOE/USEC Binding
OCI Mitigation Agreement.
X-334 Transformer Cleaning & D&D GS
Storage
This facility is to be returned to DOE by
X-342A Feed Vaporization Bldg TBD 2014 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-342B Fluorine Storage Bldg TBD 2014 per the DOE/USEC Binding OCI
Mitigation Agreement.
Above ground structure removed as part of
X-342C Waste HF Neutralization Pit D&D G early D&D activities. Any subsurface
structure remains.
Feed Vaporization & This facility is to be returned to DOE by
X-343 Sam Fl?n Bld TBD 7/31/2012 per the DOE/USEC Binding
piing Blag OCI Mitigation Agreement.
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FSS Responsibility Matrix
Facility Riz:t;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments

Facility/Area

Janitorial (J),
Maintenance (M))

This facility is to be returned to DOE by

X-344A UF6 Sampling Facility TBD 2014 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-344B Maint. Storage Bldg TBD 2014 per the DOE/USEC Binding OCI
Mitigation Agreement.
Above ground structure removed as part of
X-344C HF Storage Bldg D&D G early D&D activities. Any subsurface
structure remains. Deferred Unit
X-344D HF Neutralization Pit D&D G All structures removed.
Above ground structure removed as part of
X-344E Gas Ventilation Stack D&D G early D&D activities. Any subsurface
structure remains.
Above ground structure removed as part of
X-344F Safety Bldg D&D G early D&D activities. Any subsurface
structure remains.
X-345 SNM Storage Bldg D&D G,P,S,J
X-501 Substation TBD Facility. responsibility changed if Power
Operations are no longer leased.
: . Facility responsibility changed if Power
X-501A Substation TBD Operations are no longer leased.
X-502 Substation TBD FaC|I|ty. responsibility changed if Power
Operations are no longer leased.
X-515 330 KV Tie Line Between X- TBD Facility responsibility changed if Power
530 and X-533 Operations are no longer leased.
X-530.1 Area D&D G
X-530.2 Area D&D G
: . Facility responsibility changed if Power
X-530A Switchyard TBD Operations are no longer leased.
X-530B Switch House TBD FaC|I|ty. responsibility changed if Power
Operations are no longer leased.
X-530C Test And Repair Bldg TBD FaC|I|ty. responsibility changed if Power
Operations are no longer leased.
: . Facility responsibility changed if Power
X-530D Oil House TBD Operations are no longer leased.
X-530E Valve House TBD FaC|I|ty. responsibility changed if Power
Operations are no longer leased.
X-530F Valve House TBD FaC|I|ty. responsibility changed if Power
Operations are no longer leased.
: . . . Facility responsibility changed if Power
X-530G GCEP Oil Pumping Station TBD Operations are no longer leased.
This facility is to be returned to DOE by
X-533 Transformer Storage Pad D&D N/A 7/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-533.1 Switchyard Buffer Area D&D G,S 7/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-533A Switchyard D&D G,S,P 7/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-533B Switch House D&D G,S,P 7/30/2009 per the DOE/USEC Binding OCI

Mitigation Agreement.

* Facilities to be returned to DOE on or before 12/31/2010
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FSS Responsibility Matrix
Facility Riz:t;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments
' Facility/Area Janitorial (J),
Maintenance (M))
This facility is to be returned to DOE by
X-533C Test And Repair Bldg D&D G,S 7/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-533D Oil House D&D G 7/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-533E Valve House D&D G 7/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-533F Valve House D&D G 7/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
*This facility is to be returned to DOE by
X-533H Gas Reclaim. Cart Garage TBD* 12/31/2009 per the DOE/USEC Binding
OCI Mitigation Agreement.
X-540 Telephone Bldg TBD
This facility is to be returned to DOE by
X-600 Steam Plant TIBD 2016 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-600A Coal Yard TBD 2016 per the DOE/USEC Binding OCI
Mitigation Agreement.
X-600B Steam Plant Shop Bldg TBD TBD
This facility is to be returned to DOE by
X-600C Ash Wash Treatment Bldg. TBD 2016 per the DOE/USEC Binding OCI
Mitigation Agreement.
*This facility is to be returned to DOE by
X-605 Sanitary Water Ctl. House TBD* 4/2/2010 per the DOE/USEC Binding OCI
Mitigation Agreement.
*This facility is to be returned to DOE by
X-605A Well Field TBD* 4/2/2010 per the DOE/USEC Binding OCI
Mitigation Agreement.
*This facility is to be returned to DOE by
X-605H Booster Pump House TBD* 4/2/2010 per the DOE/USEC Binding OCI
Mitigation Agreement.
*This facility is to be returned to DOE by
X-605I Chlorinator Bldg TBD* 4/2/2010 per the DOE/USEC Binding OCI
Mitigation Agreement.
*This facility is to be returned to DOE by
X-605J Diesel Generator Bldg TBD* 4/2/2010 per the DOE/USEC Binding OCI
Mitigation Agreement.
X-608 Raw Water Pump House TBD gacility respons!bility changed if Water
upply System is no longer leased.
X-608A Well Field TBD Facility respons!bility changed if Water
Supply System is no longer leased.
. Facility responsibility changed if Water
X-608B Well Field TBD Supply System is no longer leased.
X-611 Water Treatment Plant TBD Facility respons!bility changed if Water
Supply System is no longer leased.
X-611A Old Lime Sludge Lagoons D&D G gemedial Action Closure - Ongoing S&M
er Consent Decree
Facility responsibility changed if Water
X-611B Lagoon TBD Supply System is no longer leased.
X-611B1 Lagoon Supernatent Pumping TBD Facility responsibility changed if Water
Station Supply System is no longer leased.

* Facilities to be returned to DOE on or before 12/31/2010
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FSS Responsibility Matrix
Facility Riz:t;z::glre (Grounds (G), Pest Control

No Facility Name for (P), Snow Removal (S), Comments
' Facility/Area Janitorial (J),
Maintenance (M))
x-611B2 | -agoon Supernatent Pumping TBD Structure filled with concrete and buried
Lagoon Supernatent Pumping Facility responsibility changed if Water
X-611B3 ; TBD :
Station Supply System is no longer leased.

3 . Facility responsibility changed if Water
X-611C Filter Bldg 8D Supply System is no longer leased.
X-611D Recarbonization Inst Bldg TBD Facility responsibility changed if Water

Supply System is no longer leased.
X-611E | Clear Well & Chlorine Building TBD Facility responsibility changed if Water
Supply System is no longer leased.

) Facility responsibility changed if Water
X-612 Elevated Storage Tank 8D Distribution System is no longer leased.
X-614A Sewage Pumping Station TBD Facility r.esponsnblllty changed if Sewage

System is no longer leased.
X-614B Sewage Pumping Station TBD Facility r.esponsnblllty changed if Sewage
System is no longer leased.

3 . . Facility responsibility changed if Sewage
X-614D Sewage Pumping Station TBD System is no longer leased.

X-614P Sewage Pumping Station TBD Facility r.esponS|b|I|ty changed if Sewage
System is no longer leased.

X-615 Old Sewage Treatment Plant D&D G Above ground structure removed early D&D
activities. Subsurface structure remains.
Above ground structure removed as part of

X-616 Liquid Effluent Ctl. Fac. D&D G early D&D activities. Any subsurface
structure remains.

X-616A Cap Over Sludge Lagoons D&D G Remedial Action Closure - Ongoing S&M
per Consent Decree

X-617 S. Holding Porj_d pH Control TBD

Facility
X-618 N. Holding Pond Str Bldg TBD
} . Facility responsibility changed if Steam
X-621 Coal Pile Treatment Fac TBD System is no longer leased.
X-622 South Groundwater D&D G.S Operational GWPT
Treatment Facility
X-622.1 Area D&D S
X-622.2 Area D&D S
x-623 | North Gm“gﬂ‘iﬁfg Treatment D&D G.S Operational GWPT
Little Beaver Groundwater .
X-624 Treatment Facility D&D G,S Operational GWPT
Little Beaver Groundwater
X-624-1 Trtmnt Decon Pad D&D N/A
X-625 Groundwater Passive D&D G
Treatment Facility
X-626-1 Recirculating Water Pump TBD Facility r.esponsibility changed if RCW
House System is no longer leased.
X-626-2 Cooling Tower TBD Facility r.espon5|b|I|ty changed if RCW
System is no longer leased.
X-627 Groundwater Pump and Treat D&D G,S Operational GWPT
This facility is to be returned to DOE by
X-630-1 Recir. Water Pump House TBD 12/31/2013 per the DOE/USEC Binding
OCI Mitigation Aqreement.

* Facilities to be returned to DOE on or before 12/31/2010
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FSS Responsibility Matrix
Facility Rizgt;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments
' Facility/Area Janitorial (J),
Maintenance (M))
This facility is to be returned to DOE by
X-630-2A Cooling Tower TBD 12/31/2013 per the DOE/USEC Binding
OCI Mitigation Agreement.
This facility is to be returned to DOE by
X-630-2B Cooling Tower TIBD 12/31/2013 per the DOE/USEC Binding
OCI Mitigation Agreement.
Acid Handling Station (only This facility is to be returned to DOE by
X-630-3 tank system remains, facility TBD 12/31/2013 per the DOE/USEC Binding
gone) OCI Mitigation Agreement.
This facility is to be returned to DOE by
X-633 Cooling Tower Area D&D G 6/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-633.1 Cooling Tower Buffer Area D&D G 6/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-633-1 Recir. Water Pump House D&D G,S 6/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-633-2A Cooling Tower D&D G 6/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-633-2B Cooling Tower D&D G 6/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-633-2C Cooling Tower D&D G 6/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-633-2D Cooling Tower D&D G 6/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
Facility responsibility changed if High
X-640-1 Pump House TBD Pressure Fire Water System is no longer
leased.
Facility responsibility changed if High
X-640-2 Elevated Storage Tank TBD Pressure Fire Water System is no longer
leased.
X-700 Most of facility is leased; however, DOE
DOE DOE Maintenance Shops FSS G, P,S,J,M L y 1S leased, ’
areas eased part for maintenance shop.
X-700 Conv Shop & Cleaning Bldg TBD
X-700A Air Cond. Equipment Bldg TBD
Above ground structure removed as part of
X-701A Lime House D&D G early D&D activities. Any subsurface
structure remains.
. Ongoing S&M per Consent Decree
X-701B Holding Pond D&D G Undergoing corrective action or S&M
Above ground structure removed as part of
X-701C Neutralization Pit D&D G early D&D activities. Any subsurface
structure remains. Deferred Unit
Above ground structure removed as part of
X-701D Water De-lonization Facility D&D G early D&D activities. Any subsurface
structure remains.
X-701E Neutralization Bldg D&D G,S Part of an operational GWPT
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Facility Riz:t;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments

Facility/Area

Janitorial (J),
Maintenance (M))

Above ground structure removed as part of

X-701F Effluent Monitoring Facility D&D G early D&D activities. Any subsurface
structure remains.
X-705 Decontamination Bldg TBD
Above ground structure removed as part of
X-705A Incinerator Area D&D G early D&D activities. Any subsurface
structure remains.Deferred Unit
Contaminated Burnable Above ground structure removed as part of
X-705B D&D G early D&D activities. Any subsurface
Storage Area ; X
structure remains. Deferred Unit
X-705D Heat Booster Pump Bldg TBD
X-705E | Oxide Conversion "E" Area D&D N/A Contained within a leased facility.
Appurtenance to X-705
X-710 Tech. Service Bldg TBD
Technical Service Gas
X-710A Manifold Shed TBD
X-710B Explosion Test Facility TBD
X-720 Office, Radcon, and Shipping
pl?OE and Receiving Areas FSS P,J,M Offices in portion of building (mezzanine)
reas
X-720 Maintenance and Stores Bldg TBD
. Above ground structure removed as part of
X-720A Mannte&g:ﬁgli grt]%r&es Gas D&D G early D&D activities. Any subsurface
structure remains.
X-720B Radio Base Station TBD Facility respon5|blllty changed if Emergency
Management is no longer leased.
X-720C Paint & Storage Bldg TBD
Radiation Instrument .
X-721 Calibration Facility TBD Required to support CAAS
X-734 Old Sanitary Landfill D&D G,P Ongoing S&M per Consent Decree
X-734 Area D&D G
X-734A ConStrUC“OTMSep:"S Disposal D&D G,P Ongoing S&M per Consent Decree
X-734B Constructlorjo‘rsep;ns Disposal D&D G,P Ongoing S&M per Consent Decree
X . ) Remedial Action Closure Ongoing S&M per
X-735 Sanitary Landfill D&D G,P Consent Decree
X-735 Area D&D G
X-735B Borrow Area D&D G Empty yard
X-735A Landfill Utility Bldg FSS G,P, S, J M
X-736 West Coﬁ‘t%?it"lon Spoils D&D G,P Ongoing S&M per Consent Decree
X-737 Area D&D G
Above ground structure removed as part of
X-740 Waste Oil Storage Facility D&D G early D&D activities. Any subsurface
structure remains.
X-741 Oil Drum Storage Facility TBD
X-742 Gas Cylinder Storage Facility TBD

* Facilities to be returned to DOE on or before 12/31/2010
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FSS Responsibility Matrix
Facility Rizgt;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments
' Facility/Area Janitorial (J),
Maintenance (M))
X-743 Lumber Storage Facility TBD
X-744B Salt Storage Building TBD
X-744G Bulk Storage Building D&D G,P,S.J grani“r.“ Management Facility
perations
This facility is to be returned to DOE by
X-744H Bulk Storage Bldg TBD 2015 per the DOE/USEC Binding OCI
Mitigation Agreement.
This facility is to be returned to DOE by
X-744J Bulk Storage Bldg TBD 2015 per the DOE/USEC Binding OCI
Mitigation Agreement.
X-744K Warehouse-K OANG G Ohio Army National Guard Leased
X-744L Stores and Maintenance TBD
Warehouse
X-744N Warehouse N Non-UEA FSS G,S, M
X-744P Warehouse P Non-UEA FSS G,S, M
X-744Q Warehouse Q Non-UEA FSS G,S, M
X-744S Warehouse S Non-UEA D&D G
X-744T Warehouse T Non-UEA D&D G Facility and substructure removed
X-744U Warehouse U Non-UEA D&D G Facility and substructure removed
Surplus & Salvage This facility is to be returned to DOE by
X-744W Warohorse TBD 2015 per the DOE/USEC Binding OCI
Mitigation Agreement.
X-744Y Waste Storage Area D&D G,S
X-745B Toll Enrichment Gas Yard TBD TBD
X-745D Cylinder Storage Yard TBD Only empty yards are in D&D.
X-745F N Process Gas Stockpile Yard TBD
X-745G-2 Cylinder Storage Yard TBD )?Ef‘rgsproje"t only includes empty cylinder
X-746 Material Receiving and D&D
Inspection
X-747 Clean Scrap Yard D&D
This facility is to be returned to DOE by
X-747A Material Storage Yard TBD 2015 per the DOE/USEC Binding OCI
Mitigation Agreement.
X-747B Material Storage Yard TBD
X-747C Material Storage Yard TBD
X-747D Material Storage Yard TBD
X-747E Material Storage Yard TBD
Miscellaneous Material )
X-747F Storage Yard D&D G Empty field
X-747G Precious Metal Scrap Yard D&D G Empty Yard
X-747H NW Contaminated Scrap Yard D&D G Deferred Unit
X-747H1 Loading Pad D&D G Concrete Loading Pad
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FSS Responsibility Matrix
Facility Rizgt;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments
' Facility/Area Janitorial (J),
Maintenance (M))
X-747J Decontamination Storage TBD
Yard
X-747K Converter Shell Area D&D G
X-748 Truck Scale TBD
. . Remedial Action Closure - will require long
X-749 S Gorfaminated Material D&D GP term S&M
9 Ongoing S&M per Consent Decree
X-749/120 Phytoremediation Area D&D G Ongoing S&M per Consent Decree
X-749A S. Classified Burial Yard D&D G,P Remedial Action Closure - ongoing S&M
per Consent Decree
X-749B Peter Kiewit Landfil D&D GP Remedial Action Closure - ongoing S&M
per Consent Decree
X-750 Mobile Equip Maint. Shop TBD
X-750A Garage Storage Bldg TBD
X GCEP Mobile Equipment . .
X-751 Garage OANG G Ohio Army National Guard
X-752 Warehouse D&D G,S
s Trailer Complex FSS G P,S J M
X-752 .
AT-2 Trailer Complex FSS G,P,S,J, M
X-752 .
AT-3 Trailer Complex FSS G,P,S,J M
X-752 Support trailers for LPP operations 1-4, 5
Trailer Complex FSS G,P, S, J M provided to UDS, 6 remains located by
AT -4
roadway at 747 scrap yard
This facility is to be returned to DOE by
X-760 Chemical Engineering Bldg D&D G 8/30/2009 per the DOE/USEC Binding OCI
Mitigation Agreement.
Above ground structure removed:
; subsurface structure remains.
X-770 Mech. Testing Bldg D&D G Characterization being performed beneath
slab. Deferred Unit
X-800 Area N/A G
XT-800 GCEP Construction Office D&D G Substructure, pad, and parking lots remain.
X-1000 Administration Building FSS G,P,S,J, M
: . . Facility responsibility changed if Fire
X-1007 Fire Station TBD Protection Services are no longer leased.
X-1020 Emergency Operations Ctr TBD Facility resporj3|b|hty changed if Emergency
Management is no longer leased.
X-1107BV Interplant Vehicle Portal FSS J, M
Holding Pond #1 (Southwest
X-2230M Holding Pond) 8D
) Holding Pond #2 (West
X-2230N Holding Pond) TBD
Recirculating Heating Water
X-2230T1 | System (East of Valve Pits "A" TBD
and "B")
X-2232E Gas Pipeline FSS M
X-6002 Boiler System TBD
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FSS Responsibility Matrix

Contractor
Facility Eacili Responsible (Grounds (G), Pest Control
No. acility Name for (P), Snovy Rgmoval (S), Comments
Facility/Area Janitorial (J),
Maintenance (M))
X-6002A Oil Storage Facility TBD

Chemical and Petroleum
Z-SWMU- Containment Basins (east of
QUAD-IV X-533A) and Emergency
Containment Tanks

D&D G Deferred Unit

Southern End of Railroad

éngtl)\/llL\"/ Spur which is used as Drum TBD
Storage Area
NE Oil Biodegradation Plot
Z-SWMU- Area, which was formally .
X-701 BP | used for the disposal of X-615 D&D G No Further Action
sludge
Inactive "hot pit" in the area of
Z-SWMU- | X-710 that was once used for .
X-710 the storage of radioactive D&D G Empty yard - No Further Action
wastewater
Z-SWMU- Retrievable Waste Storage :
X-744 Area D&D G Empty yard - No Further Action
5-Unit Groundwater Plume . . .
N/A (south of X-710) D&D N/A Undergoing Corrective Action
7-Unit Groundwater Plume Operations - Maintained by the X-700 / 705
N/A (between X-700, X-705, X- D&D N/A Sumps and transferred to GWPT. Deferred
720) Unit

About 5 acres; located South of X-2207F;
bounded on the West and South by the
N/A X-120 Area D&D G railroad; North by X-2207F and to the East
by a line between X-2207F and the
railroad: Ongoing S&M per Consent Decree

Approx. 3.7 acres; bounded South by X-
2207E trailer area parking lot; East by

N/A DOE Contractor Area TBD security fence; West by railroad tracks; and
North by construction road. ( South of
7725B)

Triangular area about 3 acres; Northwest of
X-7721 and West of X-1107D; bounded
N/A Contractor Lay down Area TBD Northwest by construction road; East by
truck access road; and South by fence
(East of 1107DV)

N/A Fog Road FSS G,S Paved asphalt road

Soils in the vicinity of the X- TBD

N/A 720 Neutralization Pit

Chemical and Petroleum
Containment Basins (east of TBD

N/A X-533A and Emergency
Containment Tanks)

N/A Big Run Creek TBD Common area

N/A Little Beaver Creek TBD Common area

N/A West Drainage Ditch TBD USEC Lease Space
N/A East Drainage Ditch TBD USEC Lease Space
N/A Northeast Drainage Ditch TBD USEC Lease Space
N/A North Drainage Ditch TBD USEC Lease Space
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FSS Responsibility Matrix
Facility Rizgt;z::glre (Grounds (G), Pest Control
No Facility Name for (P), Snow Removal (S), Comments

Facility/Area

Janitorial (J),
Maintenance (M))

Transformer Cleaning/Storage

N/A Pad TBD Available for D&D
A Rubble Pile East of X-105 TBD Rt Soordinates F-5
B Pad in Field East of X-109A D&D N/A faant Goordinates F-3
C o SWitCh%/ ggiWeSt o D&D N/A g:’in;[)r? ?:p')’dci?a)‘(tgsélg-glume Area
D Three USEC Signs TBD BI;\EtCCoordinates D5, F2, and F-5
e | X7 Commesr | oa Fant Coordtes G
F Utility SQ%dzgouth of D&D N/A Efgéf%c:rglggtes H-4
H Old Firing Range Shed TBD ngtrgg°lj‘::?fg§:eg'space
X-326 RCRA Storage Area 1 D&D N/A
X-326 RCRA Storage Area 2 D&D N/A
X-326 RCRA Storage Area 3 D&D N/A
X-326 RCRA Storage Area 4 D&D N/A
X-326 RCRA Storage Area 5 D&D N/A
X-326 RCRA Storage Area 6 D&D N/A
X-326 DMSA #1 D&D N/A
X-326 DMSA #2 D&D N/A
X-326 DMSA #3 D&D N/A
X-326 DMSA #4 D&D N/A
X-326 DMSA #5 D&D N/A
X-326 DMSA #6 D&D N/A
X-326 EUDMSA #11 D&D N/A
X-326 EUDMSA #12 D&D N/A
X-330 DMSA #1 D&D N/A
X-330 DMSA #2 D&D N/A
X-330 DMSA #3 D&D N/A
X-330 DMSA #4 D&D N/A
X-330 DMSA #5 D&D N/A
X-330 DMSA #6 D&D N/A
X-330 DMSA #7 D&D N/A

* Facilities to be returned to DOE on or before 12/31/2010
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SITE SERVICES

Site services are currently provided as GFS/I. It is anticipated that these services may become the
contractor’s responsibility as the facilities/services are turned over to DOE from USEC. When
these services are turned over to DOE, the Contracting Officer may assign the responsibility for
these services, individually or collectively, to the contractor.

Prior to assuming full responsibility for the site services, those transition activities including
interface with USEC, that are necessary to enable the contractor to provide the site services must
be performed.

Fire Protection Service

A fire protection and prevention program that complies with all applicable sections of the National
Fire Protection Association (NFPA) codes and the State of Ohio Fire Protection Codes must be
maintained. Fire Protection Service includes the following elements, but not limited to:

o Electronic maintenance support for the Edwards Fire Alarm System in DOE space
o An Authority Having Jurisdiction (AHJ) who provides interpretation of the fire codes and
standards as regards the installed fire suppression and detection systems and equipment

and the operability and capability of these systems and equipment.

o A designated contact point, to assure consistency on plantsite, proper risk management,
and uniform emergency response for the entire site.

o Emergency response to a fire and/or medical emergency with trained and qualified
responders.

o Fire Protection and fire safety related building inspections to evaluate occupancy,
housekeeping, fire loss potentials, and facility protection systems. (Both active and
passive).

o Inspection and maintenance of facility fire protection equipment

o Radiological emergency response and an OSHA Technical Level hazardous materials

emergency response as needed with trained personnel and proper equipment and
personal protective equipment.

o Inspection and maintenance of fire equipment such as pumpers, ambulances, rescue truck,
and HazMat truck as part of a site emergency response capability.

o Design requirements for facility modification, provide engineering support for special tasks
involving fire hazards, provide advice on code application and interpretation as requested,
and other engineering support as negotiated.

o Monitor emergency alarms such as waterflow and smoke detection and manual alarms
such as pull stations and “911" calls. This 24-hour-a-day service includes dispatching of
emergency response forces and/or inspection personnel depending on the type of
emergency or supervisory alarm received.
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. Drills and exercises shall be conducted at least quarterly that test proficiency in such

technical areas as fire fighting, EMT skills, search and rescue, confined spaces and
hazardous material response.

Emergency Management and Incident Command

An Emergency Management Program must meet 10 CFR 76.91, as required by the NRC, and
meets the intent of DOE Order 151.1B consistent with the DOE Emergency Management Guide
for the Portsmouth D&D Project. The Emergency Management Program includes emergency
management elements of planning, preparedness, readiness assurance, response, and recovery.

A Plant Shift Superintendent/Incident Commander (PSS) is provided in accordance with the
applicable sections of DOE Orders 151.1B and 232.1 and the Resource Conservation and
Recovery Act (RCRA) Plan or current revisions.

The Emergency Management Services include the following, but not limited to:

. Maintain a coordinated off-site emergency management interface with state, local, or tribal
organizations responsible for off-site emergency response and protection of the public.

o Establish and maintain a system to provide prompt initial notification of workers Emergency
Response Organizations, including DOE elements and state, tribal and local, and
continuing effective communications among response organizations throughout an
emergency.

. Provide a system for establishing protective actions, including evacuations, sheltering and
accountability as well as protection of workers involved in response and clean-up covered
by 29 CFR 1910.120.

o Provide mutual assistance agreements with local, state, and tribal authorities, as required
by the Operations/Field Office.

o Ensure the proper identification, categorization, notification, and reporting of emergencies
to the DOE Site Lead, PPPO Manager, Operations/Field Office Managers, the
Headquarters Emergency Operations Center and other applicable organizations in
accordance with applicable DOE policies and requirements.

The Plant Shift Superintendent (or designee) is available 24 hours a day to provide emergency
management support. The Incident Command Services includes:

. In the absence of DOE, act in behalf of DOE on delegated tasks.

o Serve as a central point of contact for incident/event notification for all DOE activities and
make notification to the designated DOE management personnel.

o Serve as Incident Commander (IC) for all DOE classified and unclassified emergencies as
required in DOE Order 151.1.

. Categorize all DOE Occurrence Reports using criteria outlined in DOE Order 232.1. Serve
as Authorized Derivative Classifier for information transmitted off-site, and process the
Occurrence on the Occurrence Reporting and Processing System (ORPS).
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. Make emergency notifications for all occurrences and emergencies in accordance with the

Site Emergency Plan.

o Act as the alternate Emergency Coordinator during RCRA emergencies in accordance with
the activation of the RCRA Contingency Plan.

o Serve as central point of contact for incidents of Safeguards and Security concerns and
make notification to designated security personnel.

Protective Forces

Appropriately cleared and armed protective force personnel, qualified and trained to the
appropriate level consistent with DOE Arming and Arrest Authority, in accordance with applicable
sections of DOE M 473.2-2, Protective Force Program Manual, and the Regulatory Oversight
Agreement must be provided. The Protective Forces will provide services to include protection of
special nuclear materials, personnel, classified matter, and Government property and facilities
including a key and lock program in compliance with the DOE infrastructure contractor key and
lock program requirements and meet the intent of DOE Order 473.1 and DOE Manual 473.1.
Additionally, the services provide and maintain uniforms and equipment, including vehicles, radios,
and required weaponry and ammunitions for all protective forces providing services. Elements of
the protective force may be made available on a non-mission-interference basis to others (e.g.,
local law enforcement agencies, school systems, and other local/state/federal agencies) upon
authorization from DOE in response to threats of violence and requests for police
assistance/mutual aid.

Utilities for Site Operations

The utility services (including distribution, administration, and maintenance of system and
equipment) for the Portsmouth site include sanitary water, sanitary sewage, recirculating cooling
water, plant dry air, electrical power distribution, power administration, nitrogen system, outdoor
lighting systems, steam, and utilities inspection for RCRA Part B. The utilities services must be
consistent with the Shared Site Services Agreement for DOE contractors.
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